SCHEDULE OF PAY ITEMS PAGE 1
CALL ORDER : 130 CONTRACT ID : RS-30214-C
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 9.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
6 105-08523 RADIO SERVICE 18.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 27.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 202-02241 GUARDRAIL, REMOVE 50.000 LFT
17 202-93741 GUARD RAIL END TREATMENT, REMOVE 1.000 EACH
18 303-01180 COMPACTED AGGREGATE, NO. 53 4,500.000 TON
19 304-07783 HMA PATCHING, TYPE D 2,825.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 13,967.000 SYS
21 306-08036 MILLING, ASPHALT, 2 IN. 3,397.830 SYS
22 306-08038 MILLING, ASPHALT, 4 IN. 26,108.450 SYS
23 306-08042 MILLING, SCARIFICATION/PROFILE 373,409.000 SYS
24 306-08043 MILLING, TRANSITION 3,840.000 SYS
25 306-08432 MILLING, APPROACH 527.000 SYS
26 401-05467 MILLED HMA CORRUGATIONS 161,494.000 LFT
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 25,820.000 TON
29 401-07338 QC/QA-HMA, 1, 64, SURFACE, 12.5 mm 10,782.000 TON
30 401-09126 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm-PWL 42,461.000 TON
31 406-05520 ASPHALT FOR TACK COAT 182.190 TON
32 601-92948 GUARDRAIL, ADJUST HEIGHT 8,692.000 LFT
33 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 50.000 LFT
35 610-07788 HMA FOR APPROACHES, TYPE D 4,133.000 TON
36 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 26.000 TON
37 612-60410 DRILLED HOLE FOR UNDERSEAL 440.000 EACH
38 615-06505 MONUMENT, B 10.000 EACH
39 720-06525 CASTING, ADJUST TO GRADE, MONUMENT 11.000 EACH
40 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
41 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
42 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
43 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 18,392.000 LFT
44 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,196.000 LFT
45 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
46 801-06710 FLASHING ARROW SIGN 300.000 DAY
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 393.000 LFT
49 805-05905 ATR STATION- 4 LANE 1.000 EACH
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50 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,676.000 LFT
51 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 4,676.000 LFT
52 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 160.000 LFT
53 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 816.000 LFT
54 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 606.000 LFT
55 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 4.000 EACH
56 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 22,250.000 LFT
57 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 101,835.000 LFT
58 808-06716 LINE, REMOVE 1,582.000 LFT
59 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 1.000 EACH
60 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 1.000 EACH
61 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 90,819.000 LFT
62 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH
63 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH

64 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,330.000 EACH
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CALL ORDER : 170 CONTRACT ID : M -30413-C

SECTION NO. 0001 BRIDGE REHAB

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 100.000 LFT
7 602-02476 BARRIER, CONCRETE, MODIFIED 100.000 LFT
8 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 300.000 SFT
9 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 882.000 SFT
10 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
11 801-06625 DETOUR ROUTE MARKER ASSEMBLY 50.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
13 801-06710 FLASHING ARROW SIGN 90.000 DAY
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP

15 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 6.000 EACH
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CALL ORDER : 180 CONTRACT ID : M -30414-C

SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 350.000 SFT
7 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 971.000 SFT
8 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
9 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
10 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
11 801-06710 FLASHING ARROW SIGN 60.000 DAY
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP

13 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 6.000 EACH






